

**Fort Bend County Tabulation
 Bid 16-075
 Construction of Spring Green, Segment 2**

**Awarded 05/3/16: D&J Construction, Inc.
 Funding: Engineering, Mobility**

Company	Bid Price	Completion Time in Calendar Days	Form 1295
D&J Construction, Inc. Richmond	\$391,330.25	60 days	Yes
Allgood Construction Co., Inc. Richmond	\$397,413.57	60 days	
Rodriguez Construction Group	\$433,829.17	60 days	
Harris Construction	\$445,113.50	Not stated	
Triple B Services	\$458,262.19	60 days	
John Reed and Company	\$748,231.00	60 days	
Hassell Construction	Disqualified due to past performance; liquidated damages accessed on Golfview, Phase II, Bid Price \$575,720.50		

Bidder 1 D&J Construction, Inc.	Bidder 2 Allgood Construction Co.	Bidder 3 Rodriguez Construction Group	Bidder 4 Harris Construction
------------------------------------	--------------------------------------	------------------------------------------	---------------------------------

A. Roadway Site Preparation and Earthwork Items

Item No.	Spec. No.	Item Description	Unit Measure	Unit Quantity	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures
1	Drawings	Furnish and Install Project Sign, Complete in Place, in Accordance with the Drawings and Specifications	EA	1	\$ 1,100.00	\$ 1,100.00	\$ 747.50	\$ 747.50	\$ 669.50	\$ 669.50	\$ 825.00	\$ 825.00
2	102, 562	Clearing and Grubbing 1/2 of Existing ROW from STA. 16+90 to STA. 36+35, Complete in Accordance with	AC	2.7	\$ 1,000.00	\$ 2,700.00	\$ 1.15	\$ 3.11	\$ 9,785.00	\$ 26,419.50	\$ 1,500.00	\$ 4,050.00
3	104	Remove and Dispose Portion of Existing 8" Crushed Concrete L.S. Access Drive at C.L. Station 19+40 Including	SY	47	\$ 6.50	\$ 305.50	\$ 11.50	\$ 540.50	\$ 15.45	\$ 726.15	\$ 18.25	\$ 857.75
4	110	Roadway Excavation, Complete in Place, In Accordance with the Drawings and Specifications.	CY	2,300	\$ 4.00	\$ 9,200.00	\$ 2.53	\$ 5,819.00	\$ 8.24	\$ 18,952.00	\$ 2.00	\$ 4,600.00
5	DRAWINGS	Loose Stockpile On Project Site, Complete and In Place (Only if Directed by Engineer), Stockpile Location on Sheet	CY	500	\$ 3.00	\$ 1,500.00	\$ 2.30	\$ 1,150.00	\$ 2.06	\$ 1,030.00	\$ 1.50	\$ 750.00
6	132	Embankment (Compacted Fill), Complete and in Place	CY	1800	\$ 2.00	\$ 3,600.00	\$ 2.30	\$ 4,140.00	\$ 3.09	\$ 5,562.00	\$ 2.00	\$ 3,600.00
7	Katy Stds.	Vertically Adjust Existing F.V. Assembly Including adjacent Vavle Box (Only if Directed by Engineer)	EA	5	\$ 350.00	\$ 1,750.00	\$ 115.00	\$ 575.00	\$ 257.50	\$ 1,287.50	\$ 575.00	\$ 2,875.00
8	473	Vertically Adjust Storm Manhole Rim to Finished Grade (Only if Directed by Engineer)	EA	5	\$ 325.00	\$ 1,625.00	\$ 115.00	\$ 575.00	\$ 128.75	\$ 643.75	\$ 500.00	\$ 2,500.00
9	Katy Permits	2% Non-Refundable Katy Inspections Fee Due to Katy Permits prior to Project Mobilization	LS	1	\$ 8,500.00	\$ 8,500.00	\$ 7,800.00	\$ 7,800.00	\$ 8,506.45	\$ 8,506.45	\$ 11,425.00	\$ 11,425.00
10	DRAWINGS	Construction Staking, In Accordance with the Drawings and Specifications	LS	1	\$ 2,500.00	\$ 2,500.00	\$ 4,025.00	\$ 4,025.00	\$ 2,884.00	\$ 2,884.00	\$ 4,500.00	\$ 4,500.00
Subtotal: Roadway Site Preparations and Earthwork						\$ 32,780.50		\$ 25,375.11		\$ 66,680.85		\$ 35,982.75

B. Paving Items

Item No.	Spec. No.	Item Description	Unit Measure	Unit Quantity	Unit Price	Total in Figures						
11	200, 205, 220	Lime Stabilized Subgrade at 8-in Depth, Complete in Place, In Accordance with the Drawings and Specifications.	SY	6,500	\$ 3.00	\$ 19,500.00	\$ 2.53	\$ 16,445.00	\$ 2.47	\$ 16,055.00	\$ 2.25	\$ 14,625.00
12	221	Hydrated Lime (Type A) for Stabilization - Estimated at 45 lb/SY application but to be finally recommended by a qualified CMT after Proctor Analysis, Complete in Place, In Accordance with the Drawings and Specifications..	TON	147	\$ 175.00	\$ 25,725.00	\$ 178.25	\$ 26,202.75	\$ 169.95	\$ 24,982.65	\$ 200.00	\$ 29,400.00
13	360	7" Reinforced Concrete Pavement with Reinforcing Schedule Per City of Katy Details in Construction Drawings for Commercial Application, Complete and in Place	SY	6,050	\$ 36.50	\$ 220,825.00	\$ 43.13	\$ 260,936.50	\$ 39.02	\$ 236,071.00	\$ 39.75	\$ 240,487.50
14	DRAWINGS	Construct Pipe Line Seal Slab for existing DOW Pipe Line Crossing	LF	36	\$ 280.00	\$ 10,080.00	\$ 152.21	\$ 5,479.56	\$ 247.20	\$ 8,899.20	\$ 400.00	\$ 14,400.00
15	DRAWINGS	Construct Pipe Line Seal Slab for existing Kinder Morgan Pipe Line Crossings (Additional KM Insurance Coverage to be Incidental to this item...see Page 3 of Construction Plans)	LF	72	\$ 300.00	\$ 21,600.00	\$ 152.21	\$ 10,959.12	\$ 272.95	\$ 19,652.40	\$ 400.00	\$ 28,800.00
16	360	Concrete Curbs 6", Complete in Place, In Accordance with the Drawings and Specifications.	LF	3,825	\$ 3.25	\$ 12,431.25	\$ 2.53	\$ 9,677.25	\$ 2.58	\$ 9,868.50	\$ 2.95	\$ 11,283.75
Subtotal: Paving Items						\$ 310,161.25		\$ 329,700.18		\$ 315,528.75		\$ 338,996.25

Bidder 1 D&J Construction, Inc.	Bidder 2 Allgood Construction Co.	Bidder 3 Rodriguez Construction Group	Bidder 4 Harris Construction
------------------------------------	--------------------------------------	------------------------------------------	---------------------------------

C. Drainage Items

Item No.	Spec. No.	Item Description	Unit Measure	Unit Quantity	Unit Price	Total in Figures						
17	429	Install and Maintain Trench Safety System (From 5 to 10 feet), Complete in Place, In Accordance with the Drawings and Specifications.	LF	49	\$ 1.50	\$ 73.50	\$ 0.12	\$ 5.88	\$ 1.03	\$ 50.47	\$ 5.00	\$ 245.00
18	430, 433 and 460	Furnish and Install 24" RCP Storm Sewer (C-76) (Class III) at all depths, Bedding & Backfill including min. 12-in. CSS around all pipe, Complete in Place, In Accordance with the Drawings and Specifications.	LF	49	\$ 70.00	\$ 3,430.00	\$ 63.25	\$ 3,099.25	\$ 61.80	\$ 3,028.20	\$ 175.00	\$ 8,575.00
19	471	Furnish and Install Standard Depth Manhole on Existing 30" RCP Storm Sewer, Complete in Place, In Accordance with the Drawings and Specifications.	EA	1	\$ 2,650.00	\$ 2,650.00	\$ 2,501.25	\$ 2,501.25	\$ 2,884.00	\$ 2,884.00	\$ 2,850.00	\$ 2,850.00
20	473	Replace Type 'E' Inlet Top on Existing Manhole with a Standard Rim Top (Only if Field Ordered by Engineer), Complete in Place, In Accordance with the Drawings and Specifications	EA	2	\$ 525.00	\$ 1,050.00	\$ 1,145.00	\$ 2,290.00	\$ 1,030.00	\$ 2,060.00	\$ 975.00	\$ 1,950.00
21	472	Furnish and Install Stage I - Standard Type 'H-2' Inlet on Existing 24" RCP Storm Lead, Backfill including CSS around all of Structure, Complete in Place, In Accordance with the Drawings and Specifications.	EA	4	\$ 2,100.00	\$ 8,400.00	\$ 1,144.25	\$ 4,577.00	\$ 1,596.50	\$ 6,386.00	\$ 1,050.00	\$ 4,200.00
22	472	Furnish and Install Stage I - Standard Type 'H-2' Inlet, Backfill with CSS around all of Structure, Complete in Place, In Accordance with the Drawings and Specifications.	EA	1	1900	\$ 1,900.00	\$ 1,029.25	\$ 1,029.25	\$ 927.00	\$ 927.00	\$ 1,050.00	\$ 1,050.00
23	472	Furnish and Install Stage II - Standard Type 'H-2' Inlet, Backfill with CSS around all of Structure, Complete in Place, In Accordance with the Drawings and Specifications.	EA	5	\$ 425.00	\$ 2,125.00	\$ 1,029.25	\$ 5,146.25	\$ 927.00	\$ 4,635.00	\$ 1,100.00	\$ 5,500.00
24	DRAWINGS	Plug for 24" RCP Storm Sewer	EA	1	\$ 300.00	\$ 300.00	\$ 1.15	\$ 1.15	\$ 206.00	\$ 206.00	\$ 200.00	\$ 200.00
Subtotal: Drainage Items						\$ 19,928.50		\$ 18,650.03		\$ 20,176.67		\$ 24,570.00

D. SWPPP ITEMS

Item No.	Spec. No.	Item Description	Unit Measure	Unit Quantity	Unit Price	Total in Figures						
25	162	Sodding for Erosion Control (One Continuous Row of Bermuda Cut Sod Behind all Curb, 18" minimum depth), Complete in Place, In Accordance with the Drawings and Specifications.	LF	3,825	\$ 1.00	\$ 3,825.00	\$ 2.59	\$ 9,906.75	\$ 2.58	\$ 9,868.50	\$ 1.50	\$ 5,737.50
26	165	Hydro-mulch Seeding, Complete in Place, In Accordance with the Drawings and Specifications.	AC	2.0	\$ 1,700.00	\$ 3,400.00	\$ 1,466.25	\$ 2,932.50	\$ 1,442.00	\$ 2,884.00	\$ 2,800.00	\$ 5,600.00
27	713	Reinforced Filter Fabric Barrier, Complete in Place, In Accordance with the Drawings and Specifications.	LF	1,950	\$ 2.00	\$ 3,900.00	\$ 1.44	\$ 2,808.00	\$ 1.29	\$ 2,515.50	\$ 1.40	\$ 2,730.00
28	719	Inlet Protection Barrier (Stage 1, With Reinforced Filter Fabric Fence), Complete in Place, In Accordance with the Drawings and Specifications.	EA	10	\$ 100.00	\$ 1,000.00	\$ 51.75	\$ 517.50	\$ 46.35	\$ 463.50	\$ 35.00	\$ 350.00
29	724	Stabilized Construction Access (Type 1 - Rock), Complete in Place, In Accordance with the Drawings and Specifications.	SY	75	\$ 24.00	\$ 1,800.00	\$ 1.00	\$ 75.00	\$ 15.45	\$ 1,158.75	\$ 30.00	\$ 2,250.00
30	741	Inlet Protection Barrier (For Stage II Inlets, Gravel Bags), Complete in Place, In Accordance with the Drawings and Specifications.	EA	10	\$ 50.00	\$ 500.00	\$ 17.25	\$ 172.50	\$ 51.50	\$ 515.00	\$ 50.00	\$ 500.00
31	751	TPDES General Permit No. TXR150000: Notice of Intent (NOI) Application Fee (Contractor's NOI)	EA	1	\$ 1,000.00	\$ 1,000.00	\$ 517.50	\$ 517.50	\$ 360.50	\$ 360.50	\$ 750.00	\$ 750.00
Subtotal: SWPPP Items						\$ 15,425.00		\$ 16,929.75		\$ 17,765.75		\$ 17,917.50

Bidder 1 D&J Construction, Inc.	Bidder 2 Allgood Construction Co.	Bidder 3 Rodriguez Construction Group	Bidder 4 Harris Construction
------------------------------------	--------------------------------------	------------------------------------------	---------------------------------

E. Traffic Control Items

Item No.	Spec. No.	Item Description	Unit Measure	Unit Quantity	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures
32	500	Remove and Dispose Existing Type III Barricade	EA	3	\$ 200.00	\$ 600.00	\$ 115.00	\$ 345.00	\$ 51.50	\$ 154.50	\$ 150.00	\$ 450.00
33	624	Aluminum Signs (Ground Mounted)(High Intensity Sheeting) - Furnish & Install	EA	1.0	\$ 300.00	\$ 300.00	\$ 402.50	\$ 402.50	\$ 437.75	\$ 437.75	\$ 600.00	\$ 600.00
34	670	Type III Mobile Barricades on Existing Pavement	EA	5	\$ 1,300.00	\$ 6,500.00	\$ 575.00	\$ 2,875.00	\$ 1,133.00	\$ 5,665.00	\$ 1,200.00	\$ 6,000.00
35	661	Traffic Paint (Solvent Based) 4" White Dashed Stripe - Furnish & Applied Measured on Street C/L Stations	LF	1,950	\$ 2.00	\$ 3,900.00	\$ 0.58	\$ 1,131.00	\$ 0.62	\$ 1,209.00	\$ 1.50	\$ 2,925.00
36	660, 669	4" SQ. 2-Away ReflectORIZED White Raised Pavement Markers (Type II C-R) - Furnish & Applied Measured on Street C/L Stations	LF	1,950	\$ 0.50	\$ 975.00	\$ 0.58	\$ 1,131.00	\$ 3.09	\$ 6,025.50	\$ 8.00	\$ 15,600.00
37	DRAWINGS	Raised Blue ReflectORIZED Button at all Existing Fire Hydrants, Furnish and Install	EA	6	\$ 10.00	\$ 60.00	\$ 17.25	\$ 103.50	\$ 5.15	\$ 30.90	\$ 12.00	\$ 72.00
38	660, 661, 669	Traffic Paint (Solvent Based) and Markers needed for Left Turn Bay Including "ONLY", Turn Arrow and 8" Solid White Line - Furnish and Applied	LS	1	\$ 700.00	\$ 700.00	\$ 770.50	\$ 770.50	\$ 154.50	\$ 154.50	\$ 2,000.00	\$ 2,000.00
Subtotal: Traffic Control Items						\$ 13,035.00		\$ 6,758.50		\$ 13,677.15		\$ 27,647.00

PROJECT BID ITEMS SUMMARY

SUB TOTALS

Site Preparation and Earthwork Items (Subtotal Bid Item Nos 1-10)	\$ 32,780.50	\$ 25,375.11	\$ 66,680.85	\$ 35,982.75
Paving Items (Subtotal Bid Item Nos 11-16)	\$ 310,161.25	\$ 329,700.18	\$ 315,528.75	\$ 338,996.25
Drainage Items (Subtotal Bid Item Nos 17-24)	\$ 19,928.50	\$ 18,650.03	\$ 20,176.67	\$ 24,570.00
SWPPP Items (Subtotal Bid Item Nos 25-31)	\$ 15,425.00	\$ 16,929.75	\$ 17,765.75	\$ 17,917.50
Traffic Control Items (Subtotal Bid Item Nos 32-38)	\$ 13,035.00	\$ 6,758.50	\$ 13,677.15	\$ 27,647.00
GRAND TOTAL BASE BID	\$ 391,330.25	\$ 397,413.57	\$ 433,829.17	\$ 445,113.50

*Italicized number indicates mathematical error

Bidder 5 Triple B Services	Bidder 6 John Reed and Company	Average Lowest 3 Bidders
-------------------------------	-----------------------------------	-----------------------------

A. Roadway Site Preparation and Earthwork Items

Item No.	Spec. No.	Item Description	Unit Measure	Unit Quantity	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures
1	Drawings	Furnish and Install Project Sign, Complete in Place, in Accordance with the Drawings, and Specifications	EA	1	\$ 1,100.00	\$ 1,100.00	\$ 625.00	\$ 625.00	\$ 839.00	\$ 839.00
2	102, 562	Clearing and Grubbing 1/2 of Existing ROW from STA. 16+90 to STA. 36+35, Complete in Accordance with	AC	2.7	\$ 4,000.00	\$ 10,800.00	\$ 5,000.00	\$ 13,500.00	\$ 3,595.38	\$ 9,707.54
3	104	Remove and Dispose Portion of Existing 8" Crushed Concrete L.S. Access Drive at C.L. Station 19+40 Including	SY	47	\$ 3.60	\$ 169.20	\$ 2.00	\$ 94.00	\$ 11.15	\$ 524.05
4	110	Roadway Excavation, Complete in Place, In Accordance with the Drawings and Specifications.	CY	2,300	\$ 2.70	\$ 6,210.00	\$ 14.00	\$ 32,200.00	\$ 4.92	\$ 11,323.67
5	DRAWINGS	Loose Stockpile On Project Site, Complete and In Place (Only if Directed by Engineer), Stockpile Location on Sheet	CY	500	\$ 3.85	\$ 1,925.00	\$ 10.00	\$ 5,000.00	\$ 2.45	\$ 1,226.67
6	132	Embankment (Compacted Fill), Complete and in Place	CY	1800	\$ 4.00	\$ 7,200.00	\$ 15.00	\$ 27,000.00	\$ 2.46	\$ 4,434.00
7	Katy Stds.	Vertically Adjust Existing F.V. Assembly Including adjacent Vavle Box (Only if Directed by Engineer)	EA	5	\$ 540.00	\$ 2,700.00	\$ 450.00	\$ 2,250.00	\$ 240.83	\$ 1,204.17
8	473	Vertically Adjust Storm Manhole Rim to Finished Grade (Only if Directed by Engineer)	EA	5	\$ 225.00	\$ 1,125.00	\$ 450.00	\$ 2,250.00	\$ 189.58	\$ 947.92
9	Katy Permits	2% Non-Refundable Katy Inspections Fee Due to Katy Permits prior to Project Mobilization	LS	1	\$ 11,000.00	\$ 11,000.00	\$ 14,000.00	\$ 14,000.00	\$ 8,268.82	\$ 8,268.82
10	DRAWINGS	Construction Staking, In Accordance with the Drawings and Specifications	LS	1	\$ 8,600.00	\$ 8,600.00	\$ 5,000.00	\$ 5,000.00	\$ 3,136.33	\$ 3,136.33
Subtotal: Roadway Site Preparations and Earthwork						\$ 50,829.20		\$ 101,919.00		\$ 41,612.15

B. Paving Items

Item No.	Spec. No.	Item Description	Unit Measure	Unit Quantity	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures
11	200, 205, 220	Lime Stabilized Subgrade at 8-in Depth, Complete in Place, In Accordance with the Drawings and Specifications.	SY	6,500	\$ 2.65	\$ 17,225.00	\$ 6.00	\$ 39,000.00	\$ 2.67	\$ 17,333.33
12	221	Hydrated Lime (Type A) for Stabilization - Estimated at 45 lb/SY application but to be finally recommended by a qualified CMT after Proctor Analysis, Complete in Place, In Accordance with the Drawings and Specifications..	TON	147	\$ 180.00	\$ 26,460.00	\$ 151.00	\$ 22,197.00	\$ 174.40	\$ 25,636.80
13	360	7" Reinforced Concrete Pavement with Reinforcing Schedule Per City of Katy Details in Construction Drawings for Commercial Application, Complete and in Place	SY	6,050	\$ 42.50	\$ 257,125.00	\$ 75.00	\$ 453,750.00	\$ 39.55	\$ 239,277.50
14	DRAWINGS	Construct Pipe Line Seal Slab for existing DOW Pipe Line Crossing	LF	36	\$ 210.00	\$ 7,560.00	\$ 575.00	\$ 20,700.00	\$ 226.47	\$ 8,152.92
15	DRAWINGS	Construct Pipe Line Seal Slab for existing Kinder Morgan Pipe Line Crossings (Additional KM Insurance Coverage to be Incidental to this item...see Page 3 of Construction Plans)	LF	72	\$ 150.00	\$ 10,800.00	\$ 575.00	\$ 41,400.00	\$ 241.72	\$ 17,403.84
16	360	Concrete Curbs 6", Complete in Place, In Accordance with the Drawings and Specifications.	LF	3,825	\$ 4.70	\$ 17,977.50	\$ 2.00	\$ 7,650.00	\$ 2.79	\$ 10,659.00
Subtotal: Paving Items						\$ 337,147.50		\$ 584,697.00		\$ 318,463.39

Bidder 5 Triple B Services	Bidder 6 John Reed and Company	Average Lowest 3 Bidders
-------------------------------	-----------------------------------	-----------------------------

C. Drainage Items

Item No.	Spec. No.	Item Description	Unit Measure	Unit Quantity	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures
17	429	Install and Maintain Trench Safety System (From 5 to 10 feet), Complete in Place, In Accordance with the Drawings and Specifications.	LF	49	\$ 0.01	\$ 0.49	\$ 5.00	\$ 245.00	\$ 0.88	\$ 43.28
18	430, 433 and 460	Furnish and Install 24" RCP Storm Sewer (C-76) (Class III) at all depths, Bedding & Backfill including min. 12-in. CSS around all pipe, Complete in Place, In Accordance with the Drawings and Specifications.	LF	49	\$ 110.00	\$ 5,390.00	\$ 150.00	\$ 7,350.00	\$ 65.02	\$ 3,185.82
19	471	Furnish and Install Standard Depth Manhole on Existing 30" RCP Storm Sewer, Complete in Place, In Accordance with the Drawings and Specifications.	EA	1	\$ 3,250.00	\$ 3,250.00	\$ 3,000.00	\$ 3,000.00	\$ 2,678.42	\$ 2,678.42
20	473	Replace Type 'E' Inlet Top on Existing Manhole with a Standard Rim Top (Only if Field Ordered by Engineer), Complete in Place, In Accordance with the Drawings and Specifications	EA	2	\$ 370.00	\$ 740.00	\$ 2,000.00	\$ 4,000.00	\$ 900.00	\$ 1,800.00
21	472	Furnish and Install Stage I - Standard Type 'H-2' Inlet on Existing 24" RCP Storm Lead, Backfill including CSS around all of Structure, Complete in Place, In Accordance with the Drawings and Specifications.	EA	4	\$ 1,675.00	\$ 6,700.00	\$ 2,000.00	\$ 8,000.00	\$ 1,613.58	\$ 6,454.33
22	472	Furnish and Install Stage I - Standard Type 'H-2' Inlet, Backfill with CSS around all of Structure, Complete in Place, In Accordance with the Drawings and Specifications.	EA	1	\$ 1,675.00	\$ 1,675.00	\$ 2,000.00	\$ 2,000.00	\$ 1,285.42	\$ 1,285.42
23	472	Furnish and Install Stage II - Standard Type 'H-2' Inlet, Backfill with CSS around all of Structure, Complete in Place, In Accordance with the Drawings and Specifications.	EA	5	\$ 920.00	\$ 4,600.00	\$ 2,000.00	\$ 10,000.00	\$ 793.75	\$ 3,968.75
24	DRAWINGS	Plug for 24" RCP Storm Sewer	EA	1	\$ 635.00	\$ 635.00	\$ 500.00	\$ 500.00	\$ 169.05	\$ 169.05
Subtotal: Drainage Items						\$ 22,990.49		\$ 35,095.00		\$ 19,585.07

D. SWPPP ITEMS

Item No.	Spec. No.	Item Description	Unit Measure	Unit Quantity	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures
25	162	Sodding for Erosion Control (One Continuous Row of Bermuda Cut Sod Behind all Curb, 18" minimum depth), Complete in Place, In Accordance with the Drawings and Specifications.	LF	3,825	\$ 7.10	\$ 27,157.50	\$ 1.00	\$ 3,825.00	\$ 2.06	\$ 7,866.75
26	165	Hydro-mulch Seeding, Complete in Place, In Accordance with the Drawings and Specifications.	AC	2.0	\$ 1,835.00	\$ 3,670.00	\$ 1,400.00	\$ 2,800.00	\$ 1,536.08	\$ 3,072.17
27	713	Reinforced Filter Fabric Barrier, Complete in Place, In Accordance with the Drawings and Specifications.	LF	1,950	\$ 1.35	\$ 2,632.50	\$ 3.00	\$ 5,850.00	\$ 1.58	\$ 3,074.50
28	719	Inlet Protection Barrier (Stage 1, With Reinforced Filter Fabric Fence), Complete in Place, In Accordance with the Drawings and Specifications.	EA	10	\$ 45.00	\$ 450.00	\$ 60.00	\$ 600.00	\$ 66.03	\$ 660.33
29	724	Stabilized Construction Access (Type 1 - Rock), Complete in Place, In Accordance with the Drawings and Specifications.	SY	75	\$ 30.00	\$ 2,250.00	\$ 35.00	\$ 2,625.00	\$ 13.48	\$ 1,011.25
30	741	Inlet Protection Barrier (For Stage II Inlets, Gravel Bags), Complete in Place, In Accordance with the Drawings and Specifications.	EA	10	\$ 120.00	\$ 1,200.00	\$ 12.00	\$ 120.00	\$ 39.58	\$ 395.83
31	751	TPDES General Permit No. TXR150000: Notice of Intent (NOI) Application Fee (Contractor's NOI)	EA	1	\$ 735.00	\$ 735.00	\$ 2,000.00	\$ 2,000.00	\$ 626.00	\$ 626.00
Subtotal: SWPPP Items						\$ 38,095.00		\$ 17,820.00		\$ 16,706.83

Bidder 5 Triple B Services	Bidder 6 John Reed and Company	Average Lowest 3 Bidders
-------------------------------	-----------------------------------	-----------------------------

E. Traffic Control Items

Item No.	Spec. No.	Item Description	Unit Measure	Unit Quantity	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures
32	500	Remove and Dispose Existing Type III Barricade	EA	3	\$ 350.00	\$ 1,050.00	\$ 100.00	\$ 300.00	\$ 122.17	\$ 366.50
33	624	Aluminum Signs (Ground Mounted)(High Intensity Sheeting) - Furnish & Install	EA	1.0	\$ 550.00	\$ 550.00	\$ 500.00	\$ 500.00	\$ 380.08	\$ 380.08
34	670	Type III Mobile Barricades on Existing Pavement	EA	5	\$ 800.00	\$ 4,000.00	\$ 600.00	\$ 3,000.00	\$ 1,002.67	\$ 5,013.33
35	661	Traffic Paint (Solvent Based) 4" White Dashed Stripe - Furnish & Applied Measured on Street C/L Stations	LF	1,950	\$ 1.25	\$ 2,437.50	\$ 1.00	\$ 1,950.00	\$ 1.07	\$ 2,080.00
36	660, 669	4" SQ. 2-Away Reflectorized White Raised Pavement Markers (Type II C-R) - Furnish & Applied Measured on Street C/L Stations	LF	1,950	\$ 0.25	\$ 487.50	\$ 1.50	\$ 2,925.00	\$ 1.39	\$ 2,710.50
37	DRAWINGS	Raised Blue Reflectorized Button at all Existing Fire Hydrants, Furnish and Install	EA	6	\$ 10.00	\$ 60.00	\$ 4.00	\$ 24.00	\$ 10.80	\$ 64.80
38	660, 661, 669	Traffic Paint (Solvent Based) and Markers needed for Left Turn Bay Including "ONLY", Turn Arrow and 8" Solid White Line - Furnish and Applied	LS	1	\$ 615.00	\$ 615.00	\$ 1.00	\$ 1.00	\$ 541.67	\$ 541.67
Subtotal: Traffic Control Items						\$ 9,200.00		\$ 8,700.00		\$ 11,156.88

PROJECT BID ITEMS SUMMARY

SUB TOTALS

Site Preparation and Earthwork Items (Subtotal Bid Item Nos 1-10)	\$ 50,829.20	\$ 101,919.00	\$ 41,612.15
Paving Items (Subtotal Bid Item Nos 11-16)	\$ 337,147.50	\$ 584,697.00	\$ 318,463.39
Drainage Items (Subtotal Bid Item Nos 17-24)	\$ 22,990.49	\$ 35,095.00	\$ 19,585.07
SWPPP Items (Subtotal Bid Item Nos 25-31)	\$ 38,095.00	\$ 17,820.00	\$ 16,706.83
Traffic Control Items (Subtotal Bid Item Nos 32-38)	\$ 9,200.00	\$ 8,700.00	\$ 11,156.88
GRAND TOTAL BASE BID	\$ 458,262.19	\$ 748,231.00	\$ 407,524.33

*Italicized number indicates mathematical error